STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il
GOVERNOR SECRETARY

September 17, 2018

To Prospective Bidders
Subject: Addendum 1
Description: Structural Steel Repairs and Painting of Existing Structural Steel

Contract No.: DM00266

FA Number: State Funded

WBS Element: 41665.5D
County: Burke

Route: SR-1001 (Malcolm Blvd)

This letter is to advise all prospective bidders of the following contract addendum:
e The proposal was revised with the correct Availability, Completion and ICT 3 dates.

This addendum officially becomes a part of the contract bid document. If this office can provide
additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

DocuSigned by:

45D3FED 57B4CA

oway,
DIVISIOH Project Manager

cc:  Mr. M.T. Gibbs, P.E., Division Engineer
Mr. C.D. Medlin, P.E., Division Bridge Program Manager
Mr. J.R. Rice, Division Bridge Maintenance Engineer
Mr. N.S. Moneyham, P.E., Resident Engineer
Mr. C.A. Guffey, District Engineer
Mr. J.C. Mashburn, Burke County Maintenance Engineer
Mr. Dan Johnson, Division Proposal Engineer

Mailing Address: Telephone: (828) 251-6171 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 251-6394 55 ORANGE STREET
DIVISION THIRTEEN Customer Service: 1-877-368-4968 ASHEVILLE, NC 28801-2340

POST OFFICE BOX 3279

ASHEVILLE, NC 28802-3279 Website: www.ncdot.gov


http://www.ncdot.gov/

Revised Dates

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A

The date of availability for this contract is November 15, 2018.
The completion date for this contract is June 30, 2019.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond

the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Five Hundred Dollars ($ 500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

(6-18-13) 108 SP1 GI4 K

The Contractor shall complete the work required of structural steel repairs and all other work
except painting as shown on the plans and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is November 15, 2018.
The completion date for this intermediate contract time is January 31, 2019.

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day.
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